DOT_RGGBO5

PS&E JOB NO: 98A081
CONTRACT NO: 005654

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

BI DS OPENED ON : May 12 1999
AWARDED ON : May 14 1999

VERSI ON NO : 3 WORK ORDER# : 0L3322
HAWY LSRR o018 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 18 LAKESI DE | NDUSTRI ES OLDCASTLE NORTHWEST, INC., Di WATSON ASPHALT PAVI NG COVPAN'
| SSAQUAH/ HOBART RD 1/C TO SR 90 6505 226TH PL SE 18500 SOUTHCENTER PKWY 19220 NE 80TH - 98053
98081 98027- 8904 98188- 4634 PO BOX 845
PROJECT - FEDERAL | SSAQUAH WA 980277017 TUKW LA WA 981382050 REDMOND WA 980730845
COUNTY(S) : KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
180, 000. 00 127, 375. 00 166, 000. 00 150, 000. 00
2 REMOVI NG BEAM GUARDRAI L
248. 0000 L.F. 3.5000 2. 7500 2.7000 2. 7500
868. 00 682. 00 669. 60 682. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
7.0000 EACH 214. 0000 175. 0000 175. 0000 175. 0000
1, 498. 00 1, 225. 00 1, 225. 00 1, 225. 00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
160000. 0000 L.F. 0. 3000 0. 0200 0. 0200 0. 1500
48, 000. 00 3, 200. 00 3, 200. 00 24, 000. 00
DRAI NAGE
5 DRAIN PIPE 8 IN. DI AM
50. 0000 L.F. 10. 0000 25. 0000 10. 0000 45. 0000
500. 00 1, 250. 00 500. 00 2, 250. 00
6 SLIPLINING 18 | NCH CWP
100. 0000 L.F. 200. 0000 185. 0000 135. 0000 60. 0000
20, 000. 00 18, 500. 00 13, 500. 00 6, 000. 00
SURFACI NG
7 CRUSHED SURFACI NG BASE COURSE
500. 0000 TON 26. 0000 25. 0000 30. 0000 20. 0000
13, 000. 00 12, 500. 00 15, 000. 00 10, 000. 00
LI QUI D ASPHALT
8 ASPHALT FOR TACK COAT
56. 0000 TON 285. 0000 300. 0000 450. 0000 300. 0000
15, 960. 00 16, 800. 00 25, 200. 00 16, 800. 00
9 ANTI - STRI PPI NG ADDI TI VE
EST.
16, 700. 00 16, 700. 00 16, 700. 00 16, 700. 00
ASPHALT CONCRETE PAVEMENI
10 CRACK SEALI NG
EST.
75, 000. 00 75, 000. 00 75, 000. 00 75, 000. 00
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TITLE : SR 18 LAKESI DE | NDUSTRI ES OLDCASTLE NORTHWEST, INC., Di WATSON ASPHALT PAVI NG COVPAN'
| SSAQUAH/ HOBART RD 1/C TO SR 90 6505 226TH PL SE 18500 SOUTHCENTER PKWY 19220 NE 80TH - 98053
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
11 PLANI NG BI TUM NOUS PAVEMENT
5000. 0000 S.Y. 7.0000 6. 0000 10. 0000 8. 0000
35, 000. 00 30, 000. 00 50, 000. 00 40, 000. 00
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
6300. 0000 TON 42.0000 26.5000 35. 0000 35. 0000
264, 600. 00 166, 950. 00 220, 500. 00 220, 500. 00
13 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
14 COMPACTI ON PRI CE ADJUSTMENT
CALC
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
15 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-2
19365. 0000 t 45. 0000 31. 7500 35. 0000 42.0000
871, 425. 00 614, 838. 75 677, 775. 00 813, 330. 00
EROSI ON CONTROL AND PLANTI NG
16 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
TRAFFI C
17 EXTRUDED CURB
3195. 0000 L.F. 3. 2500 3. 2500 3.5000 3. 2500
10, 383. 75 10, 383. 75 11, 182. 50 10, 383. 75
18 BEAM GUARDRAI L TYPE 1
248. 0000 L.F. 25. 5000 12. 1500 12. 2000 12. 1500
6, 324. 00 3,013.20 3, 025. 60 3,013. 20
19 BEAM GUARDRAI L ANCHOR TYPE 1
6. 0000 EACH 515. 0000 525. 0000 550. 0000 525. 0000
3, 090. 00 3, 150. 00 3,300. 00 3, 150. 00
20 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 475. 0000 485. 0000 500. 0000 485. 0000
475. 00 485. 00 500. 00 485. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1098. 0000 L.F. 10. 0000 7.1500 7.4000 7.1500
10, 980. 00 7,850. 70 8, 125. 20 7,850. 70
22 RAI SI NG EXI STI NG BEAM GUARDRAI L
1253. 0000 L.F. 3. 0000 2.1500 2.3000 2.1500
3, 759. 00 2,693.95 2,881.90 2,693. 95
23 BEAM GUARDRAI L BLOCK
45. 0000 EACH 15. 0000 6. 0500 7. 0000 6. 0500
675. 00 272.25 315. 00 272.25
24  BEAM GUARDRAI L POST
10. 0000 EACH 50. 0000 45. 0000 50. 0000 45. 0000
500. 00 450. 00 500. 00 450. 00
25 PRECAST CONC. BARRI ER TYPE 2
25. 0000 L.F. 36. 5000 22.0000 25. 0000 22.0000
912. 50 550. 00 625. 00 550. 00
26 REMOVI NG AND RESETTI NG CONC. BARRI ER
14700. 0000 L.F. 5. 0000 3.8500 4. 5000 3. 8500
73, 500. 00 56, 595. 00 66, 150. 00 56, 595. 00
27 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 24, 700. 0000 32, 000. 0000 40, 000. 0000 32, 000. 0000
24, 700. 00 32, 000. 00 40, 000. 00 32, 000. 00
28  RAI SI NG EXI STI NG | MPACT ATTENUATOR
4. 0000 EACH 750. 0000 4,500. 0000 5, 000. 0000 4,500. 0000
3, 000. 00 18, 000. 00 20, 000. 00 18, 000. 00
29 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
30 TRUCK MOUNTED | MPACT ATTENUATOR
280. 0000 HR 34. 0000 20. 0000 35. 0000 20. 0000
9, 520. 00 5, 600. 00 9, 800. 00 5, 600. 00
31 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
70. 0000 HR 33. 0000 52. 0000 40. 0000 30. 0000
2,310. 00 3, 640. 00 2, 800. 00 2,100. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 FLEXI BLE GUI DE POST
281. 0000 EACH 27.0000 22.0000 24. 0000 22.0000
7,587.00 6, 182. 00 6, 744. 00 6, 182. 00
33 PAINT STRI PE
160000. 0000 L.F. 0. 1000 0. 0900 0. 0900 0. 0850
16, 000. 00 14, 400. 00 14, 400. 00 13, 600. 00
34 PLASTI C DRAI NAGE MARKI NG
115. 0000 EACH 9. 0000 8. 5000 9. 0000 8. 5000
1, 035. 00 977.50 1, 035. 00 977.50
35 PAINTED GORE STRI PE
2000. 0000 L.F. 0. 2000 0.1300 0.1300 0.1300
400. 00 260. 00 260. 00 260. 00
36 PAINTED STOP BAR
160. 0000 L.F. 2.0000 2.2000 2.2000 2.2000
320. 00 352. 00 352. 00 352. 00
37 PAINTED TRAFFI C ARROW
5. 0000 EACH 30. 0000 40. 0000 40. 0000 40. 0000
150. 00 200. 00 200. 00 200. 00
38  RAI SED BARRI ER GUI DE MARKER
2.0000 HUND 300. 0000 300. 0000 500. 0000 300. 0000
600. 00 600. 00 1, 000. 00 600. 00
39 TEMPORARY PAVEMENT MARKI NG
160000. 0000 L.F. 0. 1000 0. 0900 0.1000 0.1100
16, 000. 00 14, 400. 00 16, 000. 00 17, 600. 00
40 PERMANENT SI GNI NG
L.S.
15, 000. 00 14, 500. 00 18, 000. 00 14, 500. 00
41 TRAFFI C SAFETY DRUM
210. 0000 EACH 60. 0000 65. 0000 48. 0000 30. 0000
12, 600. 00 13, 650. 00 10, 080. 00 6, 300. 00
42 SEQUENTI AL ARROW SI GN
300. 0000 HR 4. 0000 5. 0000 4. 0000 8. 5000
1, 200. 00 1, 500. 00 1, 200. 00 2, 550. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A081 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
CONTRACT NO: 005654 REGION NO : 1 AWARDED ON : May 14 1999
VERSI ON NO : 3 WORK ORDER# : 0L3322
HAWY LSRR o018 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1260. 0000 HR 13. 2500 15. 0000 15. 0000 11. 0000
16, 695. 00 18, 900. 00 18, 900. 00 13, 860. 00
44 CONTRACTOR Pl LOTED TRAFFI C CONTROL
200. 0000 HR 36. 0000 42.0000 42.0000 40. 0000
7,200. 00 8, 400. 00 8, 400. 00 8, 000. 00
45 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 10, 000. 00 15, 000. 00 25, 000. 00
46 TRAFFI C CONTROL VEHI CLE
63. 0000 DAY 50. 0000 65. 0000 60. 0000 100. 0000
3, 150. 00 4,095. 00 3, 780. 00 6, 300. 00
47 TRAFFI C CONTROL LABOR
1400. 0000 HR 32. 0000 33. 0000 34. 0000 33. 0000
44, 800. 00 46, 200. 00 47, 600. 00 46, 200. 00
48 TRAFFI C CONTROL SUPERVI SOR
630. 0000 HR 35. 0000 33. 0000 37. 0000 38. 0000
22, 050. 00 20, 790. 00 23, 310. 00 23, 940. 00
49 CONSTRUCTI ON SI GNS CLASS A
125. 0000 S. F. 12. 5000 20. 0000 20. 0000 75. 0000
1, 562. 50 2,500. 00 2, 500. 00 9, 375. 00
OTHER | TEMS
50 ADJUST MONUMENT CASE AND COVEF
35. 0000 EACH 163. 0000 50. 0000 250. 0000 175. 0000
5, 705. 00 1, 750. 00 8, 750. 00 6, 125. 00
51 ADJUST MANHOLE
1. 0000 EACH 294. 0000 350. 0000 350. 0000 500. 0000
294. 00 350. 00 350. 00 500. 00
52 ADJUST CATCH BASI M
7.0000 EACH 313. 0000 350. 0000 350. 0000 300. 0000
2,191. 00 2, 450. 00 2, 450. 00 2,100. 00

53 ADJUST GRATE | NLET
11. 0000 EACH 500. 0000 650. 0000 1, 400. 0000 300. 0000
5, 500. 00 7,150. 00 15, 400. 00 3, 300. 00
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PS&E JOB NO: 98A081 REVI SION NO : 1 BI DS OPENED ON : May 12 1999
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ENGR S. EST.
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54  STREET CLEANI NG | NCL. BACKUP VEHI CLE
35. 0000 HR 125. 0000 135. 0000 140. 0000 125. 0000
4,375. 00 4,725.00 4,900. 00 4,375. 00
55 TRAI NI NG
800. 0000 HR 2. 0000 20. 0000 10. 0000 8. 0000
1, 600. 00 16, 000. 00 8, 000. 00 6, 400. 00
56 ROADSI DE CLEANUP
EST.
750. 00 750. 00 750. 00 750. 00
57 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
58 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
59 PSI PE SALMONBERRY, NO. 1 CONTAI NER
10. 0000 EACH 20. 0000 50. 0000 100. 0000 50. 0000
200. 00 500. 00 1, 000. 00 500. 00

CONTRACT TOTAL $1, 942, 143. 75 $1, 498, 785. 10 $1, 722, 334. 80 $1, 796, 976. 35



